

Allocation of Funds	Date of Advertisement of tender or letter invited from prequalified firms	No. of Tender Documents Sold	No. of Tender(s) submitted	Closing date of tender	Opening date of tender	Details/No. of bidder participated in bidding	Name of the qualified bidder and disqualification		Reasons for Disqualification	Financial bid opening date	Seniority according to Qualified /Disqualified evaluation.
							Qualified	Disqualified			
1	2	3	4	5	6	7	8	9	10	11	12
Govt. of Punjab	12.09.2023	02	02	02.10.2023	02.10.2023	02	1. Union Engineer 2. H&M Enterprises	Nil	Nil	18.10.2023	1. Union Engineer 2. H&M Enterprises

**Assistant Manager (Procurement)**  
PUNJAB AAB-E-PAK AUTHORITY

**DIRECTOR (P&C)**  
PUNJAB AAB-E-PAK AUTHORITY

**PROCUREMENT OF IT EQUIPMENT FOR HEAD OFFICE OF PAPA**

<b>TECHNICAL SANCTION WORK LAYOUT COST</b>	<b>M/s Union Engineers</b>	<b>M/s H&amp;M Enterprises</b>
<b>Rs. 1,137,950/-</b>	<b>Rs. 1,136,742.50/-</b>	<b>Rs. 1,146,330/-</b>
	<b>1<sup>st</sup> Lowest</b>	<b>2<sup>nd</sup> Lowest</b>



**Assistant Manager (Procurement)  
PUNJAB AAB-E-PAK AUTHORITY**



**DIRECTOR (P&C)  
PUNJAB AAB-E-PAK AUTHORITY**