


Allocation of Funds	Date of Advertisement of tender or letter invited from prequalified firms	No. of Tender Documents Sold	No. of Tender(s) submitted	Closing date of tender	Opening date of tender	Details/No. of bidder participated in bidding	Name of the qualified bidder and disqualification		Reasons for Disqualification	Financial bid opening date	Seniority according to Qualified /Disqualified evaluation.
							Qualified	Disqualified			
1	2	3	4	5	6	7	8	9	10	11	12
Govt. of Punjab	20.10.2023	04	02	06.11.2023	06.11.2023	02	1. M/s Metron International 2. M/s Water Qo. (Pvt) Ltd.	Nil	N/A	20.11.2023	1. M/s Metron International 2. M/s Water Qo. (Pvt) Ltd.



Assistant Manager (Procurement)
PUNJAB AAB-E-PAK AUTHORITY



DIRECTOR (P&C)
PUNJAB AAB-E-PAK AUTHORITY

**OPERATION AND MAINTENANCE OF WATER FILTRATION PLANTS COMMISSIONED
BY PUNJAB AAB-E-PAK AUTHORITY – NORTH ZONE (GUJRANWALA AND GUJRAT
DIVISION) (NON-DEVELOPMENT)**

TECHNICAL SANCTION WORK LAYOUT COST	M/s Metron International	M/s Water Qo. (Pvt). Ltd.
Rs. 11,187,133/-	Rs. 7,890,492/-	Rs. 8,856,200/-
	1st Lowest	2nd Lowest



**Assistant Manager (Procurement)
PUNJAB AAB-E-PAK AUTHORITY**



**DIRECTOR (P&C)
PUNJAB AAB-E-PAK AUTHORITY**