

Allocation of Funds	Date of Advertisement of tender or letter invited from prequalified firms	No. of Tender Documents Sold	No. of Tender(s) submitted	Closing date of tender	Opening date of tender	Details/No. of bidder participated in bidding	Name of the qualified bidder and disqualification		Reasons for Disqualification	Financial bid opening date	Seniority according to Qualified /Disqualified evaluation.
							Qualified	Disqualified			
1	2	3	4	5	6	7	8	9	10	11	12
Govt of Punjab	25.04.2023	03	03	16.05.2023	16.05.2023	03	1. Metron International - Water Qo (JV) 2. Progressive International	1. Impreza Constructions	The bidder failed to fulfill the basic eligibility criteria.	26.05.2023	1. Metron International - Water Qo (JV) 2. Progressive International

Assistant Manager (Procurement)
PUNJAB AAB-E-PAK AUTHORITY


DIRECTOR (P&C)
PUNJAB AAB-E-PAK AUTHORITY

OPERATION AND MAINTENANCE OF WATER FILTRATION PLANTS
COMMISSIONED BY PUNJAB AAB-E-PAK AUTHORITY – SOUTH ZONE
(NON-DEVELOPMENT)

TECHNICAL SANCTION WORK LAYOUT COST	Name of Firm(s)	
	M/s Metron International - Water Qo (JV)	M/s Progressive International
Rs. 8,100,800.00/-	Rs. 8,051,880.00/-	Rs. 8,431,600.00/-
	1 st Lowest	2 nd Lowest



Assistant Manager (Procurement)
PUNJAB AAB-E-PAK AUTHORITY



DIRECTOR (P&C)
PUNJAB AAB-E-PAK AUTHORITY