

Allocation of Funds	Date of Advertisement of tender or letter invited from prequalified firms	No. of Tender Documents Sold	No. of Tender(s) submitted	Closing date of tender	Opening date of tender	Details/No. of bidder participated in bidding	Name of the qualified bidder and disqualification		Reasons for Disqualification	Financial bid opening date	Seniority according to Qualified /Disqualified evaluation.
							Qualified	Disqualified			
1	2	3	4	5	6	7	8	9	10	11	12
Govt of Punjab	15.11.2023	02	02	04.12.2023	04.12.2023	02	1. Water Qo (Pvt) Ltd 2. Metron International	Nil	N/A	18.12.2023	1. Metron International 2. Water Qo (Pvt) Ltd

**Assistant Manager (Procurement)**  
PUNJAB AAB-E-PAK AUTHORITY


**DIRECTOR (P&C)**  
PUNJAB AAB-E-PAK AUTHORITY

**OPERATION AND MAINTENANCE OF WATER FILTRATION PLANT**  
**COMPONENTS FOR REHABILITATION OF PLANTS HANDED-OVER BY MCL, LG**  
**& CDD. (NON-DEVELOPMENT)**

<b>TECHNICAL SANCTION WORK LAYOUT COST</b>	<b>M/s Metron International</b>	<b>M/s Water Qo. (Pvt). Ltd.</b>
<b>Rs. 537,500/-</b>	<b>Rs. 534,000/-</b>	<b>Rs. 550,000/-</b>
	<b>1<sup>st</sup> Lowest</b>	<b>2<sup>nd</sup> Lowest</b>



**Assistant Manager (Procurement)**  
**PUNJAB AAB-E-PAK AUTHORITY**



**DIRECTOR (P&C)**  
**PUNJAB AAB-E-PAK AUTHORITY**