

Allocation of Funds	Date of Advertisement of tender or letter invited from prequalified firms	No. of Tender Documents Sold	No. of Tender(s) submitted	Closing date of tender	Opening date of tender	Details/No. of bidder participated in bidding	Name of the qualified bidder and disqualification		Reasons for Disqualification	Financial bid opening date	Seniority according to Qualified /Disqualified evaluation.
							Qualified	Disqualified			
1	2	3	4	5	6	7	8	9	10	11	12
Govt of Punjab	10.08.2023	02	02	24.08.2023	24.08.2023	02	1. Union Engineers 2. H&M Enterprises	Nil	N/A	18.09.2023	1. Union Engineers 2. H&M Enterprises

**Assistant Manager (Procurement)**  
PUNJAB AAB-E-PAK AUTHORITY

**DIRECTOR (P&C)**  
PUNJAB AAB-E-PAK AUTHORITY

**ACQUIRING OF OFFICE EQUIPMENTS FOR SITE OFFICE (SAHIWAL & FAISALABAD) OF CENTRAL ZONE, PUNJAB AAB-E-PAK AUTHORITY**

<b>TECHNICAL SANCTION WORK LAYOUT COST</b>	<b>Name of Firm(s)</b>	
		<b>M/s Union Engineers</b>
<b>Rs. 1,086,628.00/-</b>	<b>Rs. 1,084,003.20/-</b>	<b>Rs. 1,100,226.72/-</b>
	<b>1<sup>st</sup> Lowest</b>	<b>2<sup>nd</sup> Lowest</b>



**Assistant Manager (Procurement)  
PUNJAB AAB-E-PAK AUTHORITY**



**DIRECTOR (P&C)  
PUNJAB AAB-E-PAK AUTHORITY**