

Allocation of Funds	Date of Advertisement of tender or letter invited from prequalified firms	No. of Tender Documents Sold	No. of Tender(s) submitted	Closing date of tender	Opening date of tender	Details/No. of bidder participated in bidding	Name of the qualified bidder and disqualification		Reasons for Disqualification	Financial bid opening date	Seniority according to Qualified /Disqualified evaluation.
							Qualified	Disqualified			
1	2	3	4	5	6	7	8	9	10	11	12
Pakistan Petroleum Limited (PPL)	06.09.2023	03	02	21.09.2023	21.09.2023	02	1. Metron International 2. Progressive International	Nil	N/A	03.10.2023	1. Metron International 2. Progressive International

**Assistant Manager (Procurement)**  
PUNJAB AAB-E-PAK AUTHORITY


**DIRECTOR (P&C)**  
PUNJAB AAB-E-PAK AUTHORITY

**PROVISION OF DRINKING WATER AT VILLAGE DHUMALI, DISTRICT CHAKWAL  
AND VILLAGE NIRALI, DISTRICT RAWALPINDI BY INSTALLATION OF RO & UF  
PLANTS RESPECTIVELY**

TECHNICAL SANCTION WORK LAYOUT COST	Name of Firm(s)	
	M/s Metron International	M/s Progressive International
Rs. 9,692,433.00/-	Rs. 9,642,108.40/-	Rs. 9,695,908.40/-
	1 <sup>st</sup> Lowest	2 <sup>nd</sup> Lowest



Assistant Manager (Procurement)  
PUNJAB AAB-E-PAK AUTHORITY



DIRECTOR (P&C)  
PUNJAB AAB-E-PAK AUTHORITY