


Allocation of Funds	Date of Advertisement of tender or letter invited from prequalified firms	No. of Tender Documents Sold	No. of Tender(s) submitted	Closing date of tender	Opening date of tender	Details/No. of bidder participated in bidding	Name of the qualified bidder and disqualification		Reasons for Disqualification	Financial bid opening date	Seniority according to Qualified /Disqualified Financial evaluation.
							Qualified	Disqualified			
1	2	3	4	5	6	7	8	9	10	11	12
Govt of Punjab	27.08.2024	05	03	10.09.2024	10.09.2024	03	1. Metron International 2. Water Qo Private Limited 3. Ch Amjad Ali	Nil	N/A	18.09.2024	1. Ch Amjad Ali 2. Water Qo Private Limited 3. Metron International



Assistant Manager (Procurement)
PUNJAB AAB-E-PAK AUTHORITY




DIRECTOR (P&C)
PUNJAB AAB-E-PAK AUTHORITY

REHABILITATION AND O&M OF DYSFUNCTIONAL WATER FILTRATION PLANTS
INSTALLED BY PHED IN LAHORE

TECHNICAL SANCTION WORK LAYOUT COST	M/s Ch Amjad Ali	M/s Water Qo Private Limited	M/s Metron International
Rs. 96,067,453/-	Rs. 95,839,574.35/-	Rs. 96,760,749.70/-	Rs. 100,170,412.99/-
	1st Lowest	2nd Lowest	3rd Lowest



Assistant Manager (Procurement)
PUNJAB AAB-E-PAK AUTHORITY



DIRECTOR (P&C)
PUNJAB AAB-E-PAK AUTHORITY