



Allocation of Funds	Date of Advertisement of tender or letter invited from prequalified firms	No. of Tender Documents Sold	No. of Tender(s) submitted	Closing date of tender	Opening date of tender	Details/No. of bidder participated in bidding	Name of the qualified bidder and disqualification		Reasons for Disqualification	Financial bid opening date	Seniority according to Qualified /Disqualified evaluation.
							Qualified	Disqualified			
1	2	3	4	5	6	7	8	9	10	11	12
Govt. Of Punjab	09.07.2021	04	02	26.07.2021	26.07.2021	02	1. M/s GKG JV MKBE 2. M/s Mian Hydro Const Engineers	Nil	NIL	02.08.2021	1. Mian Hydro Construction Engineers 2. GKG JV MKBE



Assistant Manager (Procurement)
PUNJAB AAB-E-PAK AUTHORITY



DIRECTOR (P&C)
PUNJAB AAB-E-PAK AUTHORITY

**SUPPLY, CONSTRUCTION, INSTALLATION AND O&M OF DIRECT SUPPLY IN
BAHAWALPUR & MULTAN DIVISION**

Bids were received under single stage two envelope method from the firms.

BIDS SUBMITTED BY FIRMS	BIDS NOT SUBMITTED BY FIRMS
<ol style="list-style-type: none">1. Mian Hydro Construction Engineers2. GKG JV MKBE	<ol style="list-style-type: none">1. Premium Construction Company2. Malik Rehan Pvt Ltd

TECHNICALLY RESPONSIVE FIRMS	TECHNICALLY NON-RESPONSIVE FIRMS
<ol style="list-style-type: none">1. Mian Hydro Construction Engineers2. GKG JV MKBE	Nil



**Assistant Manager (Procurement)
PUNJAB AAB-E-PAK AUTHORITY**




**DIRECTOR (P&C)
PUNJAB AAB-E-PAK AUTHORITY**

**SUPPLY, CONSTRUCTION, INSTALLATION AND O&M OF DIRECT SUPPLY IN
BAHAWALPUR & MULTAN DIVISION**

TECHNICAL SANCTION WORK LAYOUT COST	Name of Firm(s)	
	Mian Hydro Construction Engineers	GKG JV MKBE
Rs. 252,388,649/-	Rs. 244,274,484.92/-	Rs. 246,207,903.60/-
	1 st Lowest	2 nd Lowest



**Assistant Manager (Procurement)
PUNJAB AAB-E-PAK AUTHORITY**



**DIRECTOR (P&C)
PUNJAB AAB-E-PAK AUTHORITY**