

Allocation of Funds	Date of Advertisement of tender or letter invited from prequalified firms	No. of Tender Documents Sold	No. of Tenders submitted	Closing date of Tender	Opening date of Tender	Details/No. of bidder participated in bidding	Name of the qualified bidder and disqualification		Reasons for Disqualification	Financial bid opening date	Seniority according to Qualified /Disqualified evaluation.
							Qualified	Disqualified			
1	2	3	4	5	6	7	8	9	10	11	12
Govt. Of Punjab	07.06.2021	03	03	21.06.2021	21.06.2021	03	1. M/s H&M Enterprises 2. M/s Mehran Builders 3. M/s Impreza Constructions	Nil	N/A	21.06.2021	1. M/s H&M Enterprises 2. M/s Mehran Builders 3. M/s Impreza Constructions



**Assistant Manager (Procurement)**  
PUNJAB AAB-E-PAK AUTHORITY



**DIRECTOR (P&C)**  
PUNJAB AAB-E-PAK AUTHORITY


**PROCUREMENT OF OFFICE FURNITURE FOR THE HEAD OFFICE OF PUNJAB**  
**AAB-E-PAK AUTHORITY**

Bids were received under single stage one envelope method from the firms.

<b>TECHNICAL SANCTION WORK LAYOUT COST</b>	<b>Name of Firm(s)</b>		
		<b>M/s H&amp;M Enterprises</b>	<b>M/s Mehran Builders</b>
<b>Rs. 945,800/-</b>	<b>Rs. 945,470/-</b>	<b>Rs. 946,200/-</b>	<b>Rs. 946,300/-</b>
	<b>1<sup>st</sup> Lowest</b>	<b>2<sup>nd</sup> Lowest</b>	<b>3<sup>rd</sup> Lowest</b>



**Assistant Manager (Procurement)  
PUNJAB AAB-E-PAK AUTHORITY**



**DIRECTOR (P&C)  
PUNJAB AAB-E-PAK AUTHORITY**