

Allocation of Funds	Date of Advertisement of tender or letter invited from prequalified firms	No. of Tender Document Sold	No. of tender submitted	Closing date of tender	Opening date of tender	Details/No. of bidder participated in bidding	Name of the qualified bidder and disqualification		Reasons for disqualification	Financial bid opening date	Seniority according to Qualified Disqualified evaluation.
							Qualified	Disqualified			
1	2	3	4	5	6	7	8	9	10	11	12
Govt. Of Punjab	01.12.2020	09	05	17.12.2020	17.12.2020	05	05	Nil	Nil	19.12.2020	<ul style="list-style-type: none"> <li>i. M/S Chaudhary Construction Co. JV Skyplus Builders</li> <li>ii. M/S Progressive International Engineers and Contractor</li> <li>iii. M/S Inland Water Engineering Pvt. Ltd</li> <li>iv. M/S AEPL JV WaterQo</li> <li>v. M/S M. Idrees Govt Contractor</li> </ul>



**ASSISTANT MANAGER (P&C)-1  
PUNJAB AAB-E-PAK AUTHORITY**



**ASSISTANT MANAGER (P&C)-2  
PUNJAB AAB-E-PAK AUTHORITY**



**DIRECTOR (PROCUREMENT & CONTRACTS)  
PUNJAB AAB-E-PAK AUTHORITY**

**TENDER NO. Dir(P&C)/13 - SUPPLY, CONSTRUCTION, INSTALLATION AND O&M OF  
CONVENTIONAL TREATMENT PLANT IN CHAK JHUMRAH TEHSIL FAISALABAD**

<b>QUALIFIED/ RESPONSIVE FIRMS</b>	<b>DISQUALIFIED/NON-REPONSIVE FIRMS</b>
<ol style="list-style-type: none"><li>1. AEPL JV WaterQo</li><li>2. Al Awan Const. Company</li><li>3. Ch. Abdul Ghafoor</li><li>4. Chaudhary Construction Co. JV Skyplus Builders</li><li>5. Inland Water Engineering Pvt. Ltd</li><li>6. M. Idrees Govt Contractor</li><li>7. MWEB-AKBE (JV)</li><li>8. NPI Construction &amp; Engg. FSD</li><li>9. Progressive International Engineers and Contractors</li><li>10. SDWP-AABCO-EEDCO (JV)</li><li>11. Top Class Engineers</li></ol>	<ol style="list-style-type: none"><li>1. Ch. Farzand Ali &amp; Co.</li><li>2. Elcon Associates</li><li>3. Faisal Saleem &amp; Co</li><li>4. M. Iftikhar</li><li>5. Munir Traders JV Bahu Builders</li><li>6. Mian Abdul Waheed</li></ol>



**ASSISTANT MANAGER (P&C)-1  
PUNJAB AAB-E-PAK AUTHORITY**



**ASSISTANT MANAGER (P&C)-2  
PUNJAB AAB-E-PAK AUTHORITY**



**DIRECTOR (PROCUREMENT & CONTRACTS)  
PUNJAB AAB-E-PAK AUTHORITY**

**TENDER NO. Dir(P&C)/13 - SUPPLY, CONSTRUCTION, INSTALLATION AND O&M OF  
CONVENTIONAL TREATMENT PLANT IN CHAK JHUMRAH TEHSIL FAISALABAD**

Bids were received under single stage two envelop method from the pre-qualified firms.

<b>BIDS SUBMITTED BY FIRMS</b>	<b>BIDS NOT SUBMITTED BY FIRMS</b>
<ol style="list-style-type: none"><li>1. AEPL JV WaterQo</li><li>2. Chaudhary Construction Co. JV Skyplus Builders</li><li>3. Inland Water Engineering Pvt. Ltd</li><li>4. M. Idrees Govt Contractor</li><li>5. Progressive International Engineers and Contractors</li></ol>	<ol style="list-style-type: none"><li>1. Al Awan Const. Company</li><li>2. Ch. Abdul Ghafoor</li><li>3. MWEB-AKBE (JV)</li><li>4. NPI Construction &amp; Engg. FSD</li><li>5. Top Class Engineers</li><li>6. SDWP-AABCO-EEDCO (JV)</li></ol>

<b>TECHNICALLY RESPONSIVE FIRMS</b>	<b>TECHNICALLY NON-RESPONSIVE FIRMS</b>
<ol style="list-style-type: none"><li>1. AEPL JV WaterQo</li><li>2. Chaudhary Construction Co. JV Skyplus Builders</li><li>3. Inland Water Engineering Pvt. Ltd</li><li>4. M. Idrees Govt Contractor</li><li>5. Progressive International Engineers and Contractors</li></ol>	<p style="text-align: center;"><b>NIL</b></p>



**ASSISTANT MANAGER (P&C)-1  
PUNJAB AAB-E-PAK AUTHORITY**



**ASSISTANT MANAGER (P&C)-2  
PUNJAB AAB-E-PAK AUTHORITY**





**DIRECTOR (PROCUREMENT & CONTRACTS)  
PUNJAB AAB-E-PAK AUTHORITY**

**EVALUATION REPORT FOR TENDER NO. Dir(P&C)/13-SUPPLY, CONSTRUCTION,  
INSTALLATION AND O&M OF CONVENTIONAL TREATMENT PLANT IN CHAK  
JHUMRAH TEHSIL FAISALABAD**

TECHNICAL SANCTION WORK LAYOUT COST	NAME OF FIRMS		
		Chaudhary Construction Co. JV Skyplus Builders	Inland Water Engineering Pvt. Ltd
Rs. 144,428,117.902/-	Rs. 142,252,002.74	Rs. 163,270,189.00	Rs. 142,850,420.26
	1 <sup>st</sup> Lowest	3 <sup>rd</sup> Lowest	2 <sup>nd</sup> Lowest

TECHNICAL SANCTION WORK LAYOUT COST	NAME OF FIRMS	
		M. Idrees Govt Contractor
Rs. 144,428,117.902/-	Rs. 185,566,871.23	Rs. 179,265,056.91
	5 <sup>th</sup> Lowest	4 <sup>th</sup> Lowest

  
**ASSISTANT MANAGER (P&C)-1**  
**PUNJAB AAB-E-PAK AUTHORITY**  
 (DATE: 19-12-2020)

  
**ASSISTANT MANAGER (P&C)-2**  
**PUNJAB AAB-E-PAK AUTHORITY**  
 (DATE: 19-12-2020)

  
**DIRECTOR (PROCUREMENT & CONTRACTS)**  
**PUNJAB AAB-E-PAK AUTHORITY**